
ADDN NO1-1 

ADDENDUM NO. 1 

SEIDEL DRAIN 
SAGINAW COUNTY, MICHIGAN 

TO: ALL PROSPECTIVE BIDDERS ON THE SUBJECT PROJECT 

RE: CHANGES TO BIDDING DOCUMENTS 

Acknowledge Receipt of this Addendum on Page C-410-1 
of the Bidform (Proposal) where indicated. 

The following is a list of changes to the bidding documents:  

1. Addendum No. 1 has been emailed to you on Wednesday, April 7th, 2021.

2. Enclosed please find minutes which reflect discussion at the Mandatory Pre-Bid Meeting held on
April 6th, 2021.  All items and changes from the Mandatory Pre-Bid Meeting shall be part of this
contract.

3. Enclosed please find a copy of the attendance sheet from the Mandatory Pre-Bid Meeting held on
April 6th, 2021.

Note all clarifications and changes contained within this Addendum and/or the Pre-Bid meeting minutes 
supersede any data that may be contained in the plans and specifications regarding the same matter. 

An unsigned acknowledgement or lack of acknowledgement shall be cause to have the bid rejected.  
Acknowledgment of the Addendum No. 1 by the bidder shall indicate full understanding and acceptance 
of this addendum in its entirety. 

Please sign the Acknowledgment below and attach this Addendum No. 1 to the front of your bidding 
document.  Acknowledge the same in the Bid Form (Proposal). 

Included with the sealed bid should be: 
A. The Bid Form with Addendum No. 1 acknowledged 
B. A copy of this Addendum with the Acknowledgement Form completed 

Prepared by: 

SPICER GROUP, INC. 

David S. Vallier 
Project Manager 

ACKNOWLEDGMENT 

BIDDER: ____________________________________________________________ 

BY: ____________________________________________________________ 

DATE: ____________________________________________________________ 
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Seidel Drain 
Mandatory Pre-Bid Conference 

10:00 A.M., April 6th, 2021 
Saginaw County Public Works Commissioner 

 
Meeting Minutes 

 
1. Sign in Sheet – Pass around 
 
2. Introduction 

a. This meeting will entail general overview of project, construction schedule, specific 
items on plans and specifications, and questions and answers. 

b. This is a mandatory Pre-bid Mtg. - Be sure to sign in; only those in attendance will 
be allowed to bid on the project. 

c. Addendum No. 1 will be issued as a result of this Pre-Bid Meeting and will include 
the minutes of the meeting and sign in sheet, and be posted at: 
http://www.saginawcounty.com/PublicWorks/Current-Projects.aspx by 3:00 PM on 
Friday April 9th, 2021 or before. 

d. Ask questions at any time. 
 

3. Project Schedule 
a. Bid Letting –  

i. April 20th, 2021 @ 10:30 A.M. at Spicer Group office. 
ii. Bids will be received until 10:30 A.M. 

iii. Bids will remain open to acceptance for 90 Days after the bid letting. 
b. Notice to Proceed – Projected to be mid-May/June 2021. 
c. Substantial Completion – September 15, 2021. 

i. All pipe and structures installed, all roads paved, and driveways repaired, and 
cleanup and site restoration completed. 

d. Final Completion – October 15, 2021. 
i. Any remaining site restoration. 

ii. Vegetation established. 
 

4. Construction Staking and Inspection 
a. Staking – OWNER will provide through the ENGINEER all construction staking for 

the project. 
b. Construction Inspection – All construction inspection for the project will be 

provided by the OWNER’S engineer. 
 

5. Required Permits 
a. MDOT – Obtained by Owner 
b. Saginaw County Road Commission – Obtained by the Contractor (No Charge) 

 
6. Utilities 

a. As shown on the plans.  
 

7. Discussion 
a. General Overview of Project 

i. Review Plans 
ii. Review Bid Items 
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b. Inspection Days 
i. Engineer has estimated 45 Inspection days. 

ii. There is a line item for additional inspections days estimated by Contractor. 
 

c. Contractor Question Deadline – Thursday, April 15th @ 12:00 PM, Email all project 
related questions to:  davev@spicergroup.com or call @ 989-233-0136. 

i. If needed, Addendum No. 2 will be posted at: 
http://www.saginawcounty.com/PublicWorks/Current-Projects.aspx by 3:00 
PM on Friday, April 16th or before. 

8. Questions 
 Some businesses along M-46 will have front door access only.  Driveway 

repairs will have to be completed in half width to allow for access to 
businesses with only one entrance. 

 Imported screened topsoil is required – use of existing topsoil is not 
permitted. 

 No known township owned storage sites available in area.  Possibly could 
use White Pine School open field area or see if there are any other business 
parking lots available. 

 Sidewalk backfill – It will not be necessary to provide complete sand backfill 
within a one-on-one influence of the storm sewer trench. Contractor shall 
backfill the storm sewer trench per the details on the plans.  4-inches of 
compacted sand is to be placed under sidewalk that will be replaced. 

 Traffic control –  
o Construction plans have design for closure for north lane of M-46 

during construction for contractor use.  No materials will be allowed 
to be left in the lane closure overnight, the lane will remain closed 
but must be cleaned of all materials prior to ending construction 
each day. 

o Traffic control plan does not include detours for Plymouth and Frost 
drives.  Contractor to coordinate any detours with the Saginaw 
County Road Commission.  Cost to be included in the lump sum 
price bid for Traffic Control. 

 
9. Public Works Commissioner Comments 

 
10. Bids are due April 20th, 2021 by 10:30 A.M. @ Spicer Group office. 

a. Entire bid form must be filled out. 
b. 5% Bid bond (Seidel Drain Drainage District). 
c. Signed addendum. 
d. Acknowledge addendums on bid form. 
e. Signed bid form. 

 
11. Contact 

i. David S. Vallier, Project Manager 
ii. Cell: 989-233-0136 

iii. davev@spicergroup.com 
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